




Republic of the Philippines  
Province of Ilocos Sur  
City of Candon

**ITEMS TO BID**


For the 3RD Quarter, CY 2012

No.	Programs, Projects & Activities	Approved Budget	Date Posted	Remarks
		for the Contract (ABC)	(i.e. PhilGEPS, CP)	Date of Bidding
1	Oaig Daya Bridge Approach	298,895.00	August 09, 2012	August 30, 2012
2	Parioc Bridge Approach	298,920.00	August 09, 2012	August 30, 2012
3	BJMP Road Concreting (Cmpletion)	397,898.58	August 09, 2012	August 30, 2012
4	Improvement of Balingaoan FMR (Sitio Nagbalsaan)	497,485.00	August 09, 2012	August 30, 2012
5	Candon City H/S Gym (Completion)	697,280.00	August 09, 2012	August 30, 2012
6	Patpata 1st MPC Improvement	497,175.57	August 09, 2012	August 30, 2012
7	San Pedro MPB (Completion)	499,776.12	August 09, 2012	August 30, 2012
8	Improvement of Bagar MPC	498,150.00	August 09, 2012	August 30, 2012
9	Roofing of Candon Wet Market Annex (Module I)	3,994,543.69	August 09, 2012	August 30, 2012
10	Improvement of City Government Center	1,993,045.51	August 09, 2012	August 30, 2012
11	Bagani Gabor MPB (Phase - II)	998,165.26	August 09, 2012	August 30, 2012
12	San Nicolas MPB (Phase - I)	997,248.00	August 09, 2012	August 30, 2012
13	Langlangca 2nd MPC (Completion)	747,760.63	August 09, 2012	August 30, 2012
14	Repair of Patpata 2nd Footbridges	497,207.83	August 09, 2012	August 30, 2012
15	Road Re - Blocking (Cariño St., San Jose)	400,927.00	August 09, 2012	August 30, 2012
16	Talogtog - Caterman - Tamurong Road	4,996,250.00	August 09, 2012	August 30, 2012
17	Darapidap Sea Wall	4,995,243.92	August 09, 2012	August 30, 2012
18	Improvement of Allangigan 2nd Road	1,995,620.00	August 09, 2012	August 30, 2012
19	Improvement of Paypayad Road (Phase - II)	1,994,875.00	August 09, 2012	August 30, 2012
20	Improvement of Parioc - Allangigan 1st Road (Phase - II)	9,978,545.00	August 09, 2012	August 30, 2012

Prepared By:

  
Engr. ROBERT D. PASCUA  
Head, BAC Secretariat

Approved:

  
Mrs. PERLA W. GAPATAN  
BAC Chairman